

CANADA – MANITOBA
CANADA STRATEGIC INFRASTRUCTURE FUND
AGREEMENT FOR THE EXPANSION OF THE MANITOBA FLOODWAY
2003-2004 / 2008-2009

SCHEDULE G – PROGRAM DATES AND MILESTONES

The purpose of this schedule is to summarize the significant dates and milestones relevant to the implementation of this agreement.

Item	Event	Date	Relevant Provision
1	Date of the coming into force of this Agreement	Last Signature	16.15
2	Eligible Costs Start Date	April 3, 2003	D.2.1 (a)
3	Eligible Costs End Date (by Project Component)	To be inserted upon approval of each Project Component	4.4. & B.2
4	Program Start Date	No later than 6 months after Item 1	16.15
5	Ultimate date for adding Project Components to Table B.2	March 31, 2007	4.3, 6.6 & B (3)
6	End Date by Project Component	To be inserted upon approval of each Project Component	4.3 & B (3)
7	Program Completion Date and Ultimate date for follow-up of Program results	5 years from Item 11	1.1; B (2)
8	Ultimate Claim Date (by Project Component)	12 months from Item 6	4.4
9	Ultimate Date for Project Component Audit (costs paid, work completed, etc.) (by Project Component)	12 months from Item 6	5.2, 6.6(d) & C.3
10	Ultimate date for Project Component Evaluation (by Project Component)	No later than 5 years from Item 6	C.5
11	Ultimate date for Project Component contribution adjustments following audit	12 months from Item 8	5.5
12	Ultimate date for Disposal of Project Components	25 years from last date in Item 6	Schedule F